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Addendum No. 2 

 
1. BID PROPOSAL form Addendum No. 1 Revised – 

 

The Revised Bid Proposal issued with Addendum #1  states on page 4 and  5: 

 

“all work within 30 consecutive calendar days to reach substantial completion and an additional 

15 consecutive calendar days to reach final completion for a total of 45 consecutive calendar 

days, or within _________ consecutive calendar days if different than specified.” 

 

Is should read: 

 

“all work within 75 consecutive calendar days to reach substantial completion and an additional 

15 consecutive calendar days to reach final completion for a total of 90 consecutive calendar 

days, or within _________ consecutive calendar days if different than specified.” 

 

 

 


